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Task Description:

R&M support:
The contractor shall provide general R&M support to the asp Program. Within this context, the contractor shall
support R&M feasibility trade studies and also provide R&M support for the asp Program architecture studies,

PRA support:
The contractor shall support overall PRA modeling/Integration activities for the asp Program. The contractor shall
also participate on-site at MSFC as "core discipline" experts functioning as members of the "asp PRA Working
Group , In this capacity the contractor shall provide deveiopment, validation and implementation of a Probabilistic Risk
Assessment (PRA) for the asp Program, The deliverables and schedule are to be as depicted below,

Deliverables:
PRA
1) PRA Plan Report
2) PRA Process Report
3) asp Models Report

4) asp Model Validation/Final Report

ScheduleslDuration:
This task is effective from May 2003 through September 30, 2003.. 12. t tk .
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Report Progress To: S&MA Project Lead Frequency of Report:

Weekly




